
ENGINEERING SERVICES AGREEMENT 

FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS 

Updated March 2007 

 

THIS AGREEMENT is made in Douglas County, Kansas, by and between the City of 

Lawrence, Kansas, hereinafter called the City, and Black & Veatch Corporation hereinafter 

called the Consultant. The City intends to construct an improvement project, UT1892CIP 

Naismith Valley Interceptor Sewer and Abandonment of Pump Station 8, (hereinafter 

called the Project) in Lawrence, Kansas, described in Exhibit A. 

 

The City hereby contracts with the Consultant for professional engineering services in 

connection with the Project, for such engineering services more particularly described herein 

in consideration of the mutual covenants herein set forth. By executing this Agreement, the 

Consultant represents to the City that the Consultant is professionally qualified to provide 

such and is licensed to practice engineering by all public entities having jurisdiction over the 

Consultant and the Project. 

 

SECTION I - DEFINITIONS 

As used in this Agreement, the following terms shall have the meanings ascribed herein 

unless otherwise stated or reasonably required by this contract, and other forms of any 

defined words shall have a meaning parallel thereto. 

“Additional Services” means any services requested by the City which are not 

covered by Exhibit A of this Agreement. 



 

“Agreement” means this contract and includes change orders issued in writing. 

“City” means the City of Lawrence, Kansas. 

 “Consultant” means the company or individual identified on page 1. Consultant 

shall employ for the services rendered, engineers, architects, landscape architects, 

and surveyors licensed, as applicable, by the Kansas State Board of Technical 

Professions.  

“Contract Documents” means those documents so identified in the Contract for 

Construction of this Project, including Engineering Documents. All terms defined in 

said General Conditions shall have the same meaning when used in this Agreement 

unless otherwise specifically stated or in the case of a conflict in which case the 

definition used in this Agreement shall prevail in the interpretation of this 

Agreement.  

 “Engineering Documents” means all plans, specifications, reports, drawings, 

tracings, designs, calculations, computer models, sketches, notes, memorandums or 

correspondence related to the work described in Exhibit A attached hereto. 

“Engineering Services” means the professional services, labor, materials, supplies, 

testing and other acts or duties required of Consultant under this Agreement together 

with Additional Services as City may request and evidenced by a supplemental 

agreement pursuant to the terms of this Agreement. 

“Project” is as described in Exhibit A. 



 

“Subsurface Borings and Testing” means borings, probings and subsurface 

explorations, laboratory tests and inspections of samples, materials and equipment; 

and appropriate professional interpretations of all the foregoing. 

“Utilities Engineer” means the person employed by the City with the title of Utilities 

Engineer who is licensed to practice engineering in the State of Kansas. 

“Utilities Director” means the person employed by the City with the title of Utilities 

Director. 

 

SECTION II - PAYMENT 

A. COMPENSATION. 

1. Maximum Total Fee and Expense: The City agrees to pay the Consultant a 

fee based on the actual hours expended on the Project at the rates indicated in 

the attached Fee Schedule; Exhibit B and the actual reimbursable expenses 

permitted under this Agreement and incurred on this Project, but not to 

exceed a maximum fee of $118,425 for Preliminary Design Services. 

Professional fees are based on the scope of services outlined in Exhibit A of 

this Agreement and shall be completed in accordance with a mutually agreed 

to schedule. Payment to Consultant shall not exceed the amounts in each 

phase as detailed in Exhibit B. Other methods of compensation are allowed 

only after written approval by the Utilities Director. 

2.  Hourly Rate: Any Additional Services which are not set forth in this 

Agreement will be charged on the basis of the hourly rate schedule attached 

hereto as Exhibit B and reimbursable expenses not contemplated in this 



 

Agreement will be charged at actual cost. No Additional Services or costs 

shall be incurred without proper written authorization of the City. 

3.  Reimbursable Expenses: Reimbursable expenses shall be included in the total 

maximum fee. Reimbursable expenses include expenses of transportation in 

connection with the Project; expenses in connection with authorized out-of- 

town travel; long-distance communications; expenses of printing and 

reproductions, postage and facsimile transmissions; expenses of renderings 

and models requested by the City and other costs as authorized by the City. 

Reimbursable expenses will not include overhead costs or additional 

insurance premiums. Unit rates for reimbursable expenses shall be included 

in Exhibit B attached.  

4. Sales Tax: Compensation as provided for herein is exclusive of any sales, use 

or similar tax imposed by taxing jurisdictions on the amount of 

compensation, fees or services. Should such taxes be imposed, the City shall 

reimburse the Consultant in addition to the contractual amounts provided. 

The City shall provide tax exempt number if required, and if requested by the 

Consultant. 

5.  Billing: Consultant shall bill the City monthly for all services and 

reimbursable expenses. It is understood by the Consultant that monthly pay 

requests must be received by the 5th day of the month. The bill submitted by 

Consultant shall itemize the services and reimbursable expenses for which 

payment is requested, notwithstanding any claim for interest or penalty 

claimed in a Consultant’s invoice. The City agrees to pay the Consultant 



 

within ten (10) days of approval by the governing body.  If the Consultant 

fails to submit an itemized bill for services and/or reimbursable expenses 

within sixty (60) days of completion of the services, the City shall have no 

duty to pay the Consultant for those services.   

6.  City’s Right to Withhold Payment: In the event the City becomes credibly 

informed that any representations of the Consultant provided in its monthly 

billing are wholly or partially inaccurate, the City may withhold payment of 

disputed sums then, or in the future, otherwise due to the Consultant until the 

inaccuracy and the cause thereof is corrected to the City’s reasonable 

satisfaction. In the event the City questions some element of an invoice, that 

fact shall be made known to the Consultant immediately. The Consultant will 

help effect resolution and transmit a revised invoice if necessary. The City 

shall pay the undisputed portion of any invoice as provided in Part 5 of this 

Section II.  

7.  Progress Reports: A written progress report, as set out in Exhibit C, must be 

submitted with each monthly pay request indicating which specific design 

tasks and their percentage have been completed to date, and tasks that will be 

performed the following month. This report will serve as support for payment 

to the Consultant. 

8.  Timing of Services: Consultant will perform the services in a timely manner; 

however, if during their performance, for reasons beyond the control of the 

Consultant, protracted delays occur, the parties agree that they will negotiate 



 

in writing an equitable adjustment of time and compensation, taking into 

consideration the impact of such delays. 

9.  Change in Scope: For substantial modifications in authorized Project scope, 

and/or substantial modifications of drawings and/or specifications previously 

accepted by the City, when requested by the City and through no fault of the 

Consultant, the Consultant shall be compensated for time and expense 

required to incorporate such modifications at Consultant’s standard hourly 

rates per Exhibit B. Provided, however, that any increase in contract price or 

contract time must be requested by the Consultant and must be approved 

through a written supplemental agreement prior to performing such services. 

Consultant shall correct or revise any errors or deficiencies in its designs, 

drawings or specifications without additional compensation when due to 

Consultant’s negligence, error, or omission. 

10.  Additional Services: The Consultant shall provide, with the City’s 

concurrence, services in addition to those listed in Exhibit A, when such 

services are requested, in writing, by the City. Prior to entering into any 

Additional Services, the Consultant must submit a proposal outlining the 

Additional Services to be provided, estimation of total hours and a maximum 

fee based upon the hourly rate schedule attached hereto as Exhibit B. 

Payment to the Consultant, as compensation for these Additional Services, 

shall be in accordance with the attached hourly rate schedule attached as 

Exhibit B. Reimbursable expenses incurred in conjunction with Additional 

Services shall be paid separately and those reimbursable expenses shall be 



 

paid at actual cost. Records of reimbursable expenses and expenses 

pertaining to Additional Services and services performed on an hourly basis 

shall be made available to the City if so requested in writing. Production of 

these documents shall be made at the Consultant’s office during normal 

business hours within a reasonable time at a date and time mutually 

convenient to both parties. 

11.  Supplemental Agreement: This Agreement may be amended to provide for 

additions, deletions and revisions in the services or to modify the terms and 

conditions thereof by written amendment signed by both parties. The contract 

price and contract time may only be changed by a written supplemental 

agreement approved by the City, unless it is the result of an emergency 

situation in which case the Utilities Director may give verbal and facsimile 

approval to be followed by a written and approved supplemental agreement. 

If notice of any change affecting the general scope of the services or 

provisions of this Agreement, including but not limited to, contract price or 

time, is a requirement of any insurance policy held by the Consultant as a 

requirement of this Agreement, the giving of such notice shall be the 

Consultant’s responsibility. 

 

SECTION III - RESPONSIBILITIES OF CONSULTANT 

A. SCOPE OF SERVICES: The Consultant shall furnish and perform the various 

professional duties and services in all phases of the Project to which this Agreement 



 

applies, as specifically provided in Exhibit A and which are required for the 

completion of the Project 

B.  GENERAL DUTIES AND RESPONSIBILITIES 

1. Personnel: The Consultant shall assign only qualified personnel to perform 

any service concerning the Project. Derek L. Cambridge, Associate Vice 

President will perform as the Consultant’s principal for this Project. As 

principal on this Project, this person shall be the primary contact with the 

Utilities Director, Utilities Engineer, or another person so designated, and 

shall have authority to bind the Consultant. So long as the individual named 

above remains actively employed or retained by the Consultant, he/she shall 

perform the function of principal on this Project. 

2.  Independent Contractor: The Consultant is an independent contractor and as 

such is not an employee of the City. 

3.  Special Services: The Consultant may be called on to serve as a Consultant or 

witness in any litigation, arbitration, legal or administrative proceeding 

arising out of this Project. The Consultant shall not be paid extra by the City 

if the appearance is to defend Consultant’s professional engineering services. 

If the Consultant is requested in writing by the City to appear as a witness, 

the Consultant will be paid its hourly fee as reflected on the hourly rate 

schedule attached hereto as Exhibit B. 

4. Subsurface Borings and Material Testing: If tests additional to those provided 

in Exhibit A are requested by the City for design, the Consultant shall prepare 



 

specifications for the taking of the additional borings. Such Subsurface 

Borings and Testing, as defined herein, shall be provided by the Consultant 

through other contractors. Payment to the Consultant will be negotiated in 

writing. 

5.  Service by and Payment to Others: Any work authorized in writing by the 

City and performed by a third party other than the Consultant, or their 

subconsultants in connection with the proposed Project, shall be contracted 

for and paid for by the City directly to the third party or parties. Fees for extra 

work shall be subject to negotiation between the City and the third party. 

Fees shall be approved by the City prior to the execution of any extra work. 

Although the Consultant may assist the City in procuring such services of 

third parties, the Consultant shall in no way be liable to either the City or 

such third parties in any manner whatsoever for such services or for payment 

thereof. 

6.  Subcontracting of Service: The Consultant shall not subcontract or assign any 

of the architectural, engineering or consulting services to be performed under 

this Agreement without first obtaining the written approval of the City 

regarding the services to be subcontracted or assigned and the firm or person 

proposed to perform the services. Neither the City nor the Consultant shall 

assign any rights or duties under this Agreement without the prior written 

consent of the other party. Unless otherwise stated in the written consent to 

an assignment, no assignment will release or discharge the assignor from any 

obligation under this Agreement. 



 

7.  Endorsement: The Consultant shall sign and seal all final plans, 

specifications, estimates and engineering data furnished by the Consultant. 

The Consultant warrants to the best of its knowledge, information and belief 

that its performance will be done in a professional manner. Any review or 

approval by the City of any documents prepared by the Consultant, including 

but not limited to the plans and specifications, shall be solely for the purpose 

of determining whether such documents are consistent with the City’s 

construction program and intent. No review of such documents shall relieve 

the Consultant of their responsibility for the accuracy. It will be the 

Consultant’s responsibility to verify the existence of any and all rights-of-

way and easements, including temporary construction easements, that are 

necessary for the Project construction. Rights-of-way and easements shown 

on the construction plans shall have proper legal verification to prove their 

existence. 

8.  Professional Responsibility: The Consultant will exercise reasonable skill, 

care and diligence in the performance of its services as is ordinarily 

possessed and exercised by a licensed professional performing the same 

services under similar circumstances. 

9.  Inspection of Documents: The Consultant shall maintain all Project records 

for inspection by the City during the contract period and for three (3) years 

from the date of final payment. 

 

 



 

SECTION IV - CITY OF LAWRENCE RESPONSIBILITIES 

A.  GENERAL DUTIES AND RESPONSIBILITIES 

1.  Communication: The City shall provide to the Consultant information and 

criteria regarding the City’s requirement for the Project; examine and timely 

respond to the Consultant’s submissions; and give notice to the Consultant, 

who shall respond promptly, whenever the City observes or otherwise 

becomes aware of any defect in the services. 

2.  Access: The City will-provide access agreements for the Consultant to enter 

public and private property when necessary. 

3.  Duties: The City shall furnish and perform the various duties and services in 

all phases of the Project which are outlined and designated in Exhibit A as 

the City’s responsibility. 

4.  Program and Budget: The City shall provide full information stating the 

City’s objectives, schedule, budget with reasonable contingencies, and 

necessary design criteria. 

5.  Other consultants: The City may contract with “specialty” consultants when 

such services are requested by the Consultant. 

6.  Testing: Any tests required to supplement the scope of services or tests 

required by law shall be furnished by the City. 

7.  Legal, Insurance, Audit: The City shall furnish all legal, accounting and 

insurance counseling services as may be necessary at any time for the Project. 

The City shall furnish all bond forms required for the Project. 



 

8.  Project Representative: The Utilities Director, or the Utilities Director’s 

designee, shall represent the City in coordinating this Project with the 

Consultant, with authority to transmit instructions and define policies and 

decisions of the City. 

SECTION V - GENERAL PROVISIONS 

A.  TERMINATION 

1.  Notice: The City reserves the right to terminate this Agreement for either 

cause or for its convenience and without cause or default on the part of the 

Consultant, by providing written notice of such termination to the Consultant. 

Upon receipt of such notice from City, the Consultant shall, at City’s option 

as contained in the notice: Immediately cease all services and meet with City 

to determine what services shall be required of the Consultant in order to 

bring the Project to a reasonable termination in accordance with the request 

of the City. The Consultant shall also provide to the City digital and mylar 

copies of all drawings and documents completed or partially completed at the 

date of termination. The Consultant is entitled to terminate this agreement by 

providing thirty (30) days written notice. 

2.  Compensation for Convenience Termination: If City shall terminate for its 

convenience, as herein provided, City shall compensate Consultant for all 

services completed to date prior to receipt of the termination notice. 

Compensation shall not include anticipatory profit or consequential damages, 

neither of which will be allowed. 



 

3.  Compensation for Default Termination: If the City shall terminate for cause 

or default on the part of the Consultant, the City shall compensate the 

Consultant for the reasonable cost of services completed to date of its receipt 

of the termination notice. Compensation shall not include anticipatory profit 

or consequential damages, neither of which will be allowed. The City also 

retains all its rights and remedies against the Consultant including but not 

limited to its rights to sue for damages, interest and attorney fees. 

4.  Incomplete Documents: Neither the Consultant, nor its subconsultant, shall 

be responsible for errors or omissions in documents which are incomplete as 

a result of an early termination under this section, the Consultant having been 

deprived of the opportunity to complete such documents and certify them as 

ready for construction. 

B.  DISPUTE RESOLUTION 

City and the Consultant agree that disputes relative to the Project should first be 

addressed by negotiations between the parties. If direct negotiations fail to resolve 

the dispute, the party initiating the claim that is the basis for the dispute shall be free 

to take such steps as it deems necessary to protect its interests provided, however, 

that notwithstanding any such dispute the Consultant shall proceed with the services 

as per this Agreement as if no dispute existed. 

C.  OWNERSHIP OF ENGINEERING DOCUMENTS 

All Engineering Documents prepared in connection with this Project shall be the 

property of the Consultant, whether the Project for which they are made is executed 



 

or not; however, the Consultant shall provide the City a copy of all Engineering 

Documents as requested by the City and related to services for which the consultant 

has been compensated. 

Reports, plans, specifications and related documents are the Consultant’s 

copyrighted instruments, and the Consultant, at its option, may so identify them by 

appropriate markings. Provided that the Consultant is paid in full for its services, 

then the City may reuse these final documents without any additional compensation. 

However, such reuse shall be for City use and the Consultant shall have no liability 

for City alteration to the documents or for any use other than as intended pursuant to 

the terms hereof. 

D. INSURANCE 

Unless otherwise specified, the City shall be shown as an additional insured on all 

applicable insurance policies except professional liability and worker’s 

compensation. All general and automobile liability insurance shall be written on an 

occurrence basis unless otherwise agreed to in writing by the City. The City shall be 

given written thirty (30) days notice of any insurance policy cancellation. 

1.  Professional Liability: The Consultant shall maintain, throughout the duration 

of this Agreement, Professional Liability Insurance in an amount not less 

than one million dollars ($1,000,000), per claim and annual aggregate, and 

shall provide the City with certification attached to this Agreement. 

2.  Commercial General Liability 

Each Occurrence $500,000 



 

General Aggregate  $500,000 

The policy must also include personal injury; products/completed operations; 

contractual liability and independent contractors. 

3.  Worker’s Compensation: The Consultant shall retain Worker’s Compensation 

Insurance in the statutory amounts. 

4.  Employer’s Liability: 

Bodily Injury by Accident $100,000 (each accident) 

Bodily Injury by Disease $500,000 (policy limit) 

Bodily Injury by Disease $100,000 (each employee) 

5.  Automobile Insurance: The Consultant shall maintain a policy in the 

minimum amounts as required for general liability to protect against claims 

for bodily injury and/or property damage arising out of the ownership or use 

of any owned, hired and/or non-owned vehicle. 

6.  Industry Ratings: City will only accept coverage from an insurance carrier 

which offers proof that it: 

a)  Is licensed to do business in the State of Kansas; 

b)  Carries a Best’s Policyholder rating of A or better; and 

c)  Carries at least a Class X financial rating; or is a company mutually 

agreed upon by the City and Consultant. 



 

7.  Subconsultant’s Insurance: If a part of this Agreement is to be sublet, the 

Consultant shall either: 

a)  Cover all subconsultants in its insurance policies; or 

b)  Require each subconsultant not so covered to secure insurance which 

will protect against all applicable hazards or risks of loss in the 

amount so designated. 

Whichever option is chosen, the Consultant shall indemnify and hold 

harmless the City as to any and all damages, claims, or losses, including 

attorney’s fees, arising out of the negligent acts or omissions of its 

subconsultants. 

 

E.  INDEMNITY 

1. Indemnify and Hold Harmless: For purposes of this Agreement, the 

Consultant hereby agrees to indemnify and hold harmless the City and its 

employees and officials from any and all loss to the extent caused or incurred 

in whole or in part as a result of the negligence or wrongful acts of the 

Consultant, its officers, subsidiaries, employees and subconsultants/assignees 

and their respective officers and employees, in the performance of services 

pursuant to this Agreement. 

In the case of any claims against the City or its employees and officials 

indemnified under this Agreement, by an employee of the Consultant, its 

officers, subsidiaries, or subconsultant/assignees, the indemnification 



 

obligation contained in this Agreement shall be limited to those losses caused 

by the negligence of the Consultant but shall not be limited by any limitation 

on amount or type of damages, compensation or benefits payable by or for 

the Consultant, its officers, subsidiaries, or subconsultant/assignees, under 

workers’ compensation acts, disability benefit acts, or other employee benefit 

acts, as allowed by law. The Consultant’s obligation hereunder shall not 

include amounts attributable to the fault or negligence of the City or any third 

party for whom the Consultant is not responsible. 

F.  ENTIRE AGREEMENT 

This Agreement constitutes the entire agreement between the parties and supersedes 

all prior agreements, whether oral or written, covering the same subject matter. This 

Agreement may not be modified or amended except in writing mutually agreed to 

and accepted by both parties to this Agreement. 

G.  APPLICABLE LAW 

This Agreement is entered into under and pursuant to, and is to be construed and 

enforceable in accordance with, the laws of the State of Kansas. 

H.  ASSIGNMENT OF AGREEMENT 

This Agreement shall not be assigned or transferred by either the Consultant or the 

City without the written consent of the other. 

I. NO THIRD PARTY BENEFICIARIES 

Nothing contained herein shall create a contractual relationship with, or any rights in 

favor of, any third party. 



 

J. FEDERAL LOBBYING ACTIVITIES (Only applies to projects receiving 

federal funds via the City): N/A 

K.  COVENANT AGAINST CONTINGENT FEES 

The Consultant warrants that they have not employed or retained any company or 

person, other than a bona fide employee working for the Consultant, to solicit or 

secure this Agreement, and that they have not paid or agreed to pay any company or 

person, other than a bona fide employee, any fee, commission, percentage, brokerage 

fee, gifts, or any other• consideration contingent upon or resulting from the award or 

making of this Agreement. For breach or violation of this warranty, the City may 

terminate this Agreement without liability or may, in its discretion, deduct from the 

contract price or otherwise recover the full amount of such fee, commission, 

percentage, brokerage fee, gift or contingent fee. 

L.  COMPLIANCE WITH LAWS 

Consultant shall abide by all applicable federal, state and local laws, ordinances and 

regulations applicable to this Project until the Engineering Services required by this 

Agreement are complete. Consultant shall secure all occupational and professional 

licenses, permits, etc., from public and private sources necessary for the fulfillment 

of its obligations under this Agreement. 

M.  TITLES, SUBHEADS AND CAPITALIZATION 

Title and subheadings as used herein are provided only as a matter of convenience 

and shall have no legal bearing on the interpretation of any provision of the 



 

Agreement. Some terms are capitalized throughout the Agreement but the use of or 

failure to use capitals shall have no legal bearing on the interpretation of such terms. 

N.  SEVERABILITY CLAUSE 

Should any provision of this Agreement be determined to be void, invalid 

unenforceable or illegal for whatever reason, such provisions shall be null and void; 

provided, however, that the remaining provisions of this Agreement shall be 

unaffected thereby and shall continue to be valid and enforceable. 

0.  HAZARDOUS MATERIALS 

The Consultant and the Consultant’s subconsultants shall have no responsibility for 

the discovery, presence, handling, removal, or disposal or exposure of persons to 

hazardous materials in any form at the Project site. 

P.  AFFIRMATIVE ACTION 

The Consultant agrees to comply with the provisions of K,S.A. 44-1030, in the 

Kansas Acts Against Discrimination, and Section 10-113 eq seq of the Code of the 

City of Lawrence, Kansas, Affirmative Action in Public Contracts. 
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 EXHIBIT A 

 TO 

 ENGINEERING SERVICES AGREEMENT 

 

City:   City of Lawrence, Kansas 

Consultant:  Black & Veatch Corporation 

Project: Naismith Valley Interceptor Sewer and Abandonment of 

Pump Station 8 (City Project Number UT1892CIP) 

 

 DESCRIPTION OF SCOPE OF SERVICES 

 

 

The scope of services for this project includes engineering services in connection with 

preliminary design of the Naismith Valley Interceptor Sewer and Abandonment of Pump 

Station 8 Project. 

 

Improvements to be completed under this Agreement are those identified in City of 

Lawrence, Kansas Request for Proposal R1810, and are summarized as follows: 

 

• Verification of required sewer capacity, 

• Alternative relief sewer alignment screening, 

• Recommendation of relief sewer alignment, 

• Preliminary design report. 

 

The following defines the Scope of Work for this Exhibit A.  

 

PHASE 100 – PROJECT CONTROLS AND ADMINISTRATION 

 

A. The Project Manager will monitor progress on the project.  Reports on work 

completed, budget status, and adherence to schedule will be provided to the City 

monthly.  The anticipated schedule for Phases 100 and 200 is three (3) months from 

Notice to Proceed through Preliminary Design Phase Services. 

 

B. Consultant will prepare agenda for all meetings with City and will provide agenda 

electronically seven (7) days prior to meetings.  Consultant will prepare meeting 

minutes to document all meetings with City and will provide minutes electronically 

within seven (7) days of the meeting.  

 

C.  Develop the risk strategy for the project based on a risk register.  Perform a risk 

assessment and prepare a risk register to identify and quantify, in terms of cost and 

schedule implications, all perceived risks for the underground work.  The risk 

register will be submitted with the preliminary design report. 

 

D.  Consultant will develop project execution documents including a Quality Assurance 

and Quality Control plan and a Health and Safety Plan.  
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PHASE 200 – PRELIMINARY DESIGN 

 

A. Kickoff Meeting and Document Review 

 

1. Conduct a Project Kickoff Meeting at the City’s facilities to clarify the City’s 

requirements for the Project, review pertinent available data, review 

Consultant’s project staffing and organization, and present an updated project 

schedule.  It is anticipated three (3) professionals will attend. 

 

2. Conduct a review of existing plans, specifications and condition assessment 

data for the existing Pump Station #8 and Naismith Valley Interceptor Sewer. 

The task will include, through a subconsultant, a review of Lawrence Parks 

restoration policies. If information is not available from Engineer’s files, an 

information request will be developed and submitted to the City. 

 

 

B. Capacity Evaluation 

 

1. Consultant will evaluate the necessary capacity of the relief sanitary sewer to 

convey flow currently directed to Pump Station #8 and flow currently 

conveyed through the Naismith Valley Interceptor Sewer. The consultant will 

review existing information including the 2003 Master Plan, 2006 CIP Project 

Evaluation, 2012 Wastewater Master Plan, City Design Standards and City 

provided flow monitoring data to verify pipe size and capacity requirements. 

City provided data will include flow monitoring, population and planning data. 

 

C. Alternative Alignment Screening 

 

1. Consultant will utilize a GIS based alignment tool to perform an initial 

screening of potential alignments. The tool will utilize GIS information 

provided by the City to evaluate utility impacts, construction depth, right-of-

way (ROW) needs, and constructability.  The Consultant will develop up to four 

(4) potential alignment alternatives for review with the City at the alignment 

screening workshop. Potential alignment will be submitted to the City seven 

(7) days prior to the alignment screening workshop.  

 

2. Consultant will conduct an alignment screening workshop meeting with the 

City’s engineering and operation and maintenance staff to review the four (4) 

alignments identified in the previous task. It is anticipated the following 

criteria will be utilized to evaluate and select two (2) alignments for a business 

case evaluation.  

 

• Potential risks associated with each alignment, 

• Operation and maintenance concerns, 

• City design and pipe material preferences, 

• Institutional knowledge (utility conflicts or risks),  
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• Additional desired system modifications (abandon pipe segments), 

• Pump Station #8 abandonment,  

• Project sequencing concerns, 

• Discuss additional ancillary items, 

To assist with the alignment review it is anticipated the group will visit the 

project site to help identify potential risks and conflicts. 

 

3. Consultant will perform a business case evaluation on the two (2) alignment 

alternatives selected during the initial Alternative Alignment Screening 

workshop. The following tasks will be completed to assist with the business 

case evaluation: 

 

a) Consultant, through a subcontractor, will stake the two (2) alignments 

identified during the Alternative Alignment Screening workshop.  

b) Consultant, through a subcontractor, will consolidate available quick 

score condition assessment data to assist with the business case 

evaluation. 

c) Consultant, through a subcontractor, will coordinate a meeting with 

City utility staff and the Lawrence Parks Department to initiate 

discussions of potential restoration and park improvements along the 

project corridor. 

d) Consultant will develop proposed criteria and weighting for the 

business case analysis and submit to the City seven (7) days prior to 

conducting the business case evaluation workshop. 

e) Consultant will conduct a workshop and site visit with the City to verify 

business case criteria, develop weighting and scoring. It is anticipated 

the following criteria will be used as part of the business case 

evaluations: 

 

• Capital cost 

• Project risk (geotechnical and environmental) 

• Operation and maintenance 

• Land requirements 

• Hydraulics 

• Topography 

• Utility impacts/conflicts 

• Constructability and construction access 

• Community impacts 

• Traffic disruption (input will be provided by Subconsultant) 

• Stakeholder input 
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4. Consultant will develop an opinion of probable construction cost for the two 

(2) alignment alternatives selected during the initial Alternative Alignment 

Screening task.  

 

All opinions of probable construction costs developed will follow the 

recommendations of the Association for the Advancement of Cost Engineering 

(AACE) International Recommended Practice No. 18R with regard to 

methodology and accuracy. Since Engineer has no control over the cost of 

labor, material, or equipment furnished by others not under contract to 

Engineer, Engineer’s opinion of probable cost for construction of the work will 

be made on the basis of experience and qualifications as an Engineer. Engineer 

does not guarantee or warranty that proposals, bids, or actual project costs 

will not vary from Engineer’s opinions of probable cost. The cost opinion level 

of accuracy presented by Engineer will be in accordance with accepted 

industry guidelines and as defined by AACE.  The cost opinion will be of Class 4 

accuracy for the opinions based on the preliminary design. 

 

5. Prepare a preliminary design memorandum summarizing the recommended 

alignment and pump station # 8 modifications to be designed.  The preliminary 

design memorandum will include the following evaluations: 

 

• Alignment recommendation 

• Pipe material review 

• GIS based plan and profile drawings 

• Results of capacity evaluation 

• Opinion of probable construction cost 

• Environmental data review 

• Utility coordination 

One (1) electronic PDF of the preliminary design memorandum will be 

delivered via e-mail to City for review. 

 

6. Attend one review meeting with City to discuss review comments.  It is 

anticipated that three (3) professionals will attend the Design Memorandum 

review meeting.  Revise Preliminary Design Memorandum and provide one (1) 

electronic PDF of the final design memorandum to City via e-mail.   
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PHASE 300 – FIELD INVESTIGATIONS 

 

Scope and costs for performing survey and geotechnical field investigations will be defined 

later by Supplemental Agreement. 

 

 

PHASE 400 – CONTRACTOR CONSTRUCTABILITY REVIEW 

 

Scope and costs to complete a contractor constructability review will be defined later by 

Supplemental Agreement. 

 

 

PHASE 500 – DETAILED DESIGN 

 

Scope and costs for performing detailed design will be defined later by Supplemental 

Agreement. 

 

 

PHASE 600 – BIDDING PHASE 

 

Scope and costs to assist with bidding phase services will be defined later by Supplemental 

Agreement. 

 

 

PHASE 610 – CONSTRUCTION PHASE SERVICES 

 

Scope and costs for performing project administration services during construction will be 

defined later by Supplemental Agreement. 

 

 

PHASE 620 – RESIDENT SERVICES DURING CONSTRUCTION 

 

Scope and costs for providing a Resident Project Representative during construction will be 

defined later by Supplemental Agreement. 

 

 

PHASE 700 – PROJECT CONTINGENCY 

 

Scope and costs for project contingency will be defined later by Supplemental Agreement. 
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PHASE 800 – ADDITIONAL SERVICES 

 

A. Any work requested by City that is not included in one of the items listed in any 

other phase will be classified as additional services. 

 

B. Additional services shall include, but are not limited to: 

 

1. Detailed design of utility, roadway, sidewalk or park improvements not 

included in the selected project corridor or above scope of services. 

 

2. Condition assessment of the existing sanitary sewer to confirm or supplement 

data previously collected by the City. 

 

3. Additional meetings with local, State, or Federal agencies to discuss the 

project. 

 

4. Appearances at public hearings or before special boards. 

 

5. Special consultants or independent professional associates requested or 

authorized by City. 

 

6. Assistance with bid protests and rebidding. 

 

7. Preparation for litigation, arbitration, or other legal or administrative 

proceedings; and appearances in court or at arbitration sessions in connection 

with bid protests, change orders, or construction incidents. 

 

 

CITY'S RESPONSIBILITIES 

 

The City will furnish, as required by the work and not at the expense of the Consultant, the 

following items: 

 

1. All maps, drawings, reports, records, audits, annual reports, and other data that are 

available in the files of the City and which may be useful in the work involved under 

this contract.   

 

2. Coordination of other City agencies. 

 

3. Conduct legal advertisement, distribution of plans/specifications, bidding, and 

award of the project. 

 

4. Inspection of materials, laboratory and field testing, field sampling services. 

 

5. Flow monitoring data for the capacity evaluation of the gravity interceptor sewer. 
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EXHIBIT B 
TO 

ENGINEERING SERVICES AGREEMENT 
 

City:  City of Lawrence, Kansas; “City” 
Consultant: Black & Veatch Corporation; “Consultant” 
Project: Naismith Valley Interceptor Sewer and Abandonment of 

Pump Station 8 
 

FEE SCHEDULE 
 

1. For services as described in Exhibit A - Scope of Work, an amount equal to the 
Engineer’s salary billings plus reimbursable expenses and subcontract billings at 
cost.  The maximum billed for these services shall not exceed $118,425.00 without 
further authorization. 
 

2. Compensation for personnel used in the performance of engineering services shall 
be in accordance with the following hourly rates. 
 

Black & Veatch Job Classification 
2018 Hourly 
Billing Rate 

Project Director $235 
Project Manager $210  
Project Control Specialist $126  
Project Secretary $80 
Engineering Manager $165 
Civil Engineer Level 6 $194 
Civil Engineer Level 5 $170 
Civil Engineer Level 4 $148 
Civil Engineer Level 3 $134  
Civil Engineer Level 2 $122  
Civil Designer $113  
Graphic Technician, Senior $142 
Graphic Technician  $112 
Tunnel Design Specialist $230  
Tunnel Design Engineer $165  
Senior Geotechnical Engineer $195  
Geotechnical Engineer $168  
Permitting/Wetlands Specialist $145  
Estimator $150  
Constructability/Quality Control $214  
Resident Engineer $150  

 



 
8/21/2018 B-2 

3. Compensation for reimbursable expense items and other charges incurred in 
connection with the performance of the work shall be in accordance with the 
following schedule: 
 
Expense Item Unit Cost 
  
Travel, Subsistence, Relocation, and Incident Expenses Net Cost 
Automobile/Motor Vehicles – Local Mileage Net Cost 
Automobile/Motor Vehicles – Rental Net Cost 
Telephone and Telegraph Costs * 
Day to Day Reproduction of Reports and Drawings * 
Postage & Shipping Charges of Job-Related Materials * 
Computer Services * 
Photograph and Video Reproductions Net Cost 
Major Reproduction for Submittals & Bidding Net Cost 
Sub-Consultant Fees Net Cost 

 
*  Applied to expense rate of $8.75 per hour of salary billings. 
 

4. The Schedule of Hourly Billing Rates and Charges indicated herein is effective as of 
April 5, 2018.  The schedule of Hourly Billing Rates and Charges will be revised and 
re-issued each April 5th for each subsequent year.  
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EXHIBIT C 
TO 

ENGINEERING SERVICES AGREEMENT 
 

City:  City of Lawrence, Kansas; “City” 
Consultant: Black & Veatch Corporation; “Consultant” 
Project: Naismith Valley Interceptor Sewer and Abandonment of 

Pump Station 8 
 
 

 

PROGRESS REPORT 
 



 

 

Monthly Naismith Valley Interceptor Sewer and Abandonment of Pump Station 8 
Project Progress Report Date:______________ 
Lawrence, Kansas 

 
8/21/2018 C-2 

 

Completed Tasks through [Previous Month] Anticipated Tasks for [Next Month] 

  

Actions/Issues 
  

Budget Status 
 

Decisions Needed 
 

 

E
X

H
IB

IT
 C
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EXHIBIT D 
 TO 
 AGREEMENT FOR ENGINEERING SERVICES 
 

City:  City of Lawrence, Kansas; “City” 
Consultant: Black & Veatch Corporation; “Consultant” 
Project: Naismith Valley Interceptor Sewer and Abandonment of 

Pump Station 8 
 

 
TARGET SCHEDULE 

 
 
 
 



Exhibit D Target Schedule

Owner:     City of Lawrence, KS

Project:   Naismith Valley Interceptor Sewer and Pump Station #8 Abandonment

A-C Project Controls & Administration

A.1 Kickoff Meeting

A.2 Document Review

B.1 Capacity Evaluation

C.1 Alternative Alignment Layout

C.2 Alternative Alignment Screening Workshop

C.3 Business Case Evaluation

C.4 OPCC for two alignments

C.5 Preliminary Design Memo

C.6 Preliminary Design Workhop

Phase 100 - Project Controls and Administration

Phase 200 - Preliminary Design

September October November December January
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